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Performance Work Statement (PWS) 
For 

 
Department of the Army 

Office of The Program Executive Officer 
Enterprise Information Systems (PEO EIS) 

Medical Communications for Combat Casualty Care (MC4) 
 

Logistics and Engineering Support 
 

 
1.0 Program Background 
The Program Executive Officer (PEO) Enterprise Information Systems (EIS) provides infrastructure and 
information management systems enabling the U.S. Army to achieve victory through total information 
dominance.  PEO EIS develops, acquires, and deploys tactical and non-tactical information technology 
systems and communications.  The Product Management Office (PMO) Medical Communications for 
Combat Casualty Care (MC4) is the Army’s single Information Management/Information Technology 
system for automation and digitization efforts for deployable medical forces.  The MC4 program 
provides fully integrated medical products and information/communications solutions to effectively and 
seamlessly link, vertically and horizontally, all echelons of deployable medical care.  MC4 systems 
provide visibility of deployed medical forces and casualties, as well as, an accurate and timely means for 
documenting healthcare from the point of care to a centralized database – making the information 
available worldwide.   
 
MC4 is a (semi-) ruggedized system-of-systems containing medical software packages fielded to 
operational medical forces worldwide. The system is comprised of joint software, commercial and 
government-off-the-shelf products including Theater Medical Information Program-Joint (TMIP-J) 
applications provided by Defense Health Clinical Systems (DHCS), formerly Defense Health Information 
Management System (DHIMS). The TMIP-J applications include software for Electronic Medical Record 
(EMR) documentation, a web-based application that serves as a deployed EMR repository and a web-
based application for conducting battlefield surveillance. Although the MC4 program doesn’t create the 
TMIP-J software, it does provide the tools needed to digitally record and transfer critical medical data 
from the foxhole to medical treatment facilities around the world. With more than a decade of 
experience managing the Army's deployable medical recording system, MC4 remains the most widely-
used, comprehensive information management medical system on the battlefield.  Additional MC4 
mission and background information is available at http://www.mc4.army.mil. 
 
The MC4 system must interface with current and future medical information systems and databases, 
communications systems, administrative procedures, medical diagnostic and monitoring systems, 
patient treatment systems, and evacuation platforms, spanning the operational continuum.  Until a 
sufficient military force structure exists to support MC4 systems in a contingency (war time) 
environment, PMO MC4 support strategy is to employ limited contractor technical and functional 
support on an interim basis to support Army tactical unit staff in their use of the MC4 system.  The end-
state goal for the PMO (and support contractors) is to fully enable Army tactical units to sustain the 
system themselves, from both a technical (system) and functional (training) perspective.   
 

http://dhims.health.mil/
http://dhims.health.mil/
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1.1  Objectives 
The overarching objectives of this Task Order are to:   

• Manage workload effectively in a manner that given mission requirements and competing 
priorities, efficiently schedules and applies contract resources to meet MC4 needs; 

• Drive performance efficiencies and cost savings over the life of the Task Order; 

• To reduce to total cost of ownership to sustaining the MC4 systems; 

• Incorporate innovation and value engineering into the MC4 product lifecycle; and 

• Incorporate industry best practices with MC4 functional expertise to implement a best-of-breed 
approach and develop optimal solutions to current and future challenges. 

 
1.2 Overview of Scope 
MC4 is a formally chartered acquisition program with specific cost, schedule, and technical objectives.   
Contractor services are required to perform selected aspects of the MC4 mission.  These services 
include: advanced development of enabling software and technologies; integration and initial testing; 
production engineering; operational testing; new equipment fielding and training; and post deployment 
system technical (PDST) support and system administrator support.   Performance under this contract is 
required throughout the continental United States (CONUS) and foreign countries, as well as 
contingency (combat) areas, which are defined by the US State Department as hazardous duty areas.  
Currently, “contingency operations” is defined as any operation in a country supported by Overseas 
Contingency Operations (OCO) funding (as defined by the Department of Defense (DoD)).  Current and 
past contingency operations include: Iraq, Afghanistan, and Operation Enduring Freedom (OEF) in 
Southwest Asia (SWA).   
 
The MC4 mission expands or contracts in accordance with Army contingency operations and system 
fielding requirements called for in the Army Campaign Plan (ACP).  Changes in contingency operations or 
ACP’s, as well as, other factors may dramatically impact (increase or decrease) the level of contract 
support required under this task order.  The listing of locations included with this PWS may expand or 
contract during the period of performance of this contract.  It is impossible to fully predict in advance 
where contingency operations may occur.   

 
This Task Order consolidates two separate contracts for logistics and engineering with different end 
dates into a single comprehensive support contract.  The current MC4 logistics contract ends 28 
February 2015 and the engineering support contract ends on 31 January 2016.  The current engineering 
contract will run concurrently for most of the new contract’s base period while other services will begin 
at contract award (1 January 2015).  A 60 day overlap with the current logistics contract and 60 day 
overlap for the engineering contract is planned to ensure continuity of service.   
 
MC4’s core mission is to support Army tactical unit requirements.  However, the MC4 PMO may provide 
limited support to other services addressed on a case by case basis if the need arises. 
 
 
2.0   Performance Work Statement (PWS) Tasks 
The contractor shall provide qualified personnel to perform the technical, management, administrative, 
and logistical services to fulfill the core and optional mission requirements as defined in this PWS.  Core 
mission tasks are performed in support of fulfilling approved MC4 acquisition mission requirements.  
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Optional tasks are included to enable MC4 to address emerging mission requirements (e.g., transport 
telemedicine, tactical integrated health record), which if approved and funded by Army, will be 
awarded.  Table 2.0-1 aligns the PWS section with each task/subtask and corresponding contract line 
item (CLIN).   
 
Table 2.0-1 PWS Section, CLIN Reference Number and Task Descriptions 
 
PWS Section & 
Task/Subtask 

Ref. 
CLIN # Task/Subtask Description 

2.1 x001 Advanced Development, System Integration, and Initial Testing 

ODCs X001AA Tool purchases in support of CLIN X001 

ODCs X001AB Travel in support of CLIN X001 

2.2 X002 Optional Task for Emerging Requirements -- Advanced Development, System 
Integration, and Initial Testing  

ODCs X002AA Optional Tool purchases in support of CLIN X002 

ODCs X002AB Optional Travel in support of CLIN X002 

2.3 X003 Project/Contract Management, and Training and Fielding Support  

2.3.1 X003A Project/Contract Management 

2.3.2 X003B Training and Fielding Support for MC4 Software and Equipment 

2.3.2 X003C Optional Training and Fielding Support for deploying up to 3,000 additional 
systems (handhelds and laptops) 

2.4 X004 Production Engineering and Operational Testing  

2.4.1 X004A Systems Engineering and Analysis Support  

2.4.2 X004B Configuration Management Support   

2.4.3 X004C Information Assurance (IA), IT Technical Support and Security Compliance 
Support 

2.4.4 X004D Database and MC4 Website Support  

2.4.5 X004E Operational Testing 

ODCs X0034AA Tool purchases in support of CLINs X003, X003A, X003B, X004, X004A, X004B, 
X004C, X004D, X004E. 

ODCs X0034AB Travel in support of CLINs X003, X003A, X003B, X004, X004A, X004B, X004C, 
X004D, X004E. 

2.5 X005 Optional Task for Emerging Requirements – Production Engineering, 
Operational Testing, and NET/NEF  

ODCs X005AA Optional Tool purchases in support of CLIN X005 
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ODCs X005AB Optional Travel in support of CLIN X005 

2.6 X006 Post Deployment System Technical (PDST) Support and System Administrator 
(SA) Technical Support   

2.6.1 X006A PDST Support    

2.6.2 X006B System Administrator Technical Support   

ODCs X006AA Tool purchases in support of CLIN X006, X006A, X006B 

ODCs X006AB Travel in support of CLIN X006, X006A, X006B 

ODCs X006AC Logistical Support ODCs for overseas positions supporting operations in 
Germany and Korea 

2.7 X007 Optional Task for On-site Contingency Operations Support 

ODCs X007AA Optional Tool purchases in support of CLIN X007 

ODCs X007AB Optional Travel ODCs in support of CLIN X007 

ODCs X007AC Optional Logistical Support ODCs and Hazardous Duty/Imminent Danger Pay 
differential in support of CLIN X007 

2.8 X008 Optional Task for Emerging Requirements for PDST and SA Support 

2.9 X009 Optional Task for Government Directed Overtime/Surge 

2.10 T000 Transition-In 
 
If within the performance of the Task Order DoD budget environment changes, MC4 will adjust mission 
requirements and contract support as needed to operate within available funding.  With the possible 
exception of 2.7, Optional Task for On-site Support for Contingency Operations, it is unlikely that the 
optional tasks will be executed at Task Order award.   
 
PWS Tasks 2.1, 2.4 and 2.6 include services that will continue under the ongoing engineering contract 
and are not anticipated to initiate on the merged Task Order until 1 December 2015 with the exception 
of three work efforts in two subtasks, which will initiate at Task Order start.  These efforts subtasks 
are:include:  

Subtask 2.4.4:   1) MC Database and MC4 Website Support, and 4 Website Support,  

              2) Database Content Management Support,  
Subtask 2.6.21:   3) Germany and KoreaSystem Administrator Technical Support.  

For reference, Tables 5.11-1 and 5.11-2 contain historically-based Contractor Manpower requirements 
for each PWS task and the current MC4 office location for that support.  It is anticipated that MC4 
support requirements will decline over the period of performance of this Task Order as the program 
nears completion of its core acquisition mission.  More specifically: 

• Without approval of new mission capabilities supported by execution of optional tasks, 
contractor support required for Advanced Development and Production Engineering will decline 
sharply after completion of I2R3 integration and operational testing at the close of FY16.   

• Advanced Development support is expected to reduce by 85% from the amount shown in Table 
5.11-1 in Option Year (OY) 2 and remain at that level for OY 3 terminating in OY 4.   
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• Production Engineering support will continue at approximately the same level shown in Table 
5.11-1 through OY 2 and reduce by approximately 40% from that level for OY’s 3/4.   

• Project/Contract Management, Training and Fielding Support will remain at approximately the 
same level shown in Table 5.11-1 through the POP.   

• Post Deployment System Technical (PDST) Support and System Administrator (SA) Technical 
Support will decline by approximately 30% from the amount shown in Table 5.11-1 beginning in 
OY1 and remain at that level until reaching a minimal level in OY 4 (approximately 40% of the 
amount shown in Table 5.11-1).     

 
 
2.1 Advanced Development, System Integration, and Initial Testing  
The MC4 system consists primarily of Government off-the-shelf (GOTS) software and Commercial off-
the-shelf (COTS) hardware provided as GFE.  (Ref. Appendix A- Fielded Hardware List and Appendix B-
Fielded Software List). The Contractor shall perform advanced development, system integration, and 
testing of new products and mobile applications to assure functionality and interoperability in 
accordance with approved MC4 system requirements.  New hardware and software technologies shall 
be researched and evaluated by the contractor, based on Government direction, to determine suitability 
for integration into the MC4 system.  Development of new, customized software applications is 
required, and is expected to be limited to the handheld device, which currently has a beta-version of a 
Tactical Combat Casualty Care (TC3) card developed by MC4.          

The contractor shall provide services based upon government direction, to include, but within the scope 
of the following: 

a. The contractor shall develop and demonstrate products and/or methods to enable 
virtualization of the system in a realistic laboratory setting,  

b. The contractor shall research promising new technologies, conduct advanced development, 
and integrate government-approved technologies into the MC4 system,   

c. The contractor shall conduct Technology Readiness Assessments, 
d. The contractor shall evaluate and test new hardware solutions to meet evolving mission 

requirements and where current hardware is reaching end of life and as needed, 
e. The contractor shall collaborate with other Army and DoD program offices and ensure the 

new technology integrates seamlessly into MC4.  The contractor shall become familiar with 
all new MC4 functionality and provide recommendations to the government, 

f. The contractor shall provide mobile application design and development on current and 
future Army approved handheld equipment to provide for a modified Electronic Health 
Record (EHR) and/or any associated medical referencing or recording capabilities, 

g. The contractor shall coordinate with other MC4 coordinated military program offices to 
identify potential product capabilities for integration into the MC4 system.  

h. The contractor shall research, document, and brief MC4, Army Medical Department 
(AMEDD), Office of The Surgeon General (OTSG), Military Health Systems (MHS) and other 
organizations as to the nature of MC4 systems, current capabilities, and future 
infrastructure,   

i. The contractor shall follow the Army standard and use Chief Information Officer (CIO)-G6 
approved solutions at the direction of the MC4 Information Assurance (IA) Manager, 
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j. The contractor shall develop and maintain Test Plans and Procedures at the direction of the 
MC4 Test Manager for each version of software delivered to MC4 for integration (initial) 
testing.  Unless otherwise directed by the government, the MC4 Test Plan will address:  

• Identification of test objectives, 
• Baselines and foundations to be tested, 
• Hardware and software configurations to be tested, 
• Development of Use Cases to fully exercise the application’s functionality, 
• Step-by-step procedures at the key stroke level, 
• Entrance/Exit criteria, 
• Pass/Fail criteria, 
• Failure identification and analysis, 
• Schedules. 

k. The contractor shall perform testing activities IAW the approved Test Plan and as directed 
by the MC4 Test Director, for each version of software on the MC4 system  

l. The contractor shall prepare and deliver a final test report to the MC4 Test Director and the 
Configuration Manager documenting the results of all testing, 

m. The contractor shall be familiar with the additional functionality of the various baselines and 
foundations. 

m.n. The Contactor shall develop, test, integrate, and document mobile applications.  
 
2.2 Optional Task for Emerging Requirements -- Advanced Development, System Integration, and 
Initial Testing  
During this Task Order, it is anticipated that the Government may require optional advanced 
development, system integration and testing services to support emerging mission requirements.   The 
MC4 Program is in the Post Milestone C phase of the system acquisition process nearing completion of 
its core mission.  Several new or emerging mission requirements (e.g., transport telehealth and the 
integrated Electronic Health Record) are under consideration by the Army.  If approved, funded and 
exercised by the Government, the Contractor shall provide the support needed to implement these 
incremental capabilities into the current MC4 system baseline.   
 
Specific requirements will be definitized at the point of exercising an option.  It is anticipated that the 
required services for this optional task will be similar to those identified in Core Task under PWS Section 
2.1, but applied to an approved emerging requirement(s).  It is impossible to fully predict in advance 
which emerging requirements will be approved. 
 
For proposal purposes, include the following optional positions based on a 1,920 hour man-year in 
each year of performance, assuming work will be performed at the specified locations: 

 

Functional Role Anticipated Location Base 
Year 

Option 
Year 1 
Hours 

Option 
Year 2 
Hours 

Option 
Year 3 
Hours 

Option 
Year 4 
Hours 

Systems Engineering Lead 
for emerging R&D project 

Govt site  
(Ft. Detrick MD) 

- 1,920 1,920 1,920 1,920 
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Systems Engineer (Mid-
level) 

Local Contractor Site 
(Ft Detrick MD vicinity) 

- 7,680 7,680 5,760  3,840  

Engineer Technician Local Contractor Site 
(Ft Detrick MD vicinity) 

- 7,680 7,680 3,840  3,840  

Test Engineer Govt site  
(Ft. Detrick MD) 

- 3,840 3,840 2,880   2,880  

Systems Engineer (Senior) Local Contractor Site 
(Ft Detrick MD vicinity) 

- 9,600 9,600 5,760  5,760  

Hardware Engineer (Senior) Local Contractor Site 
(Ft Detrick MD vicinity) 

- 9,600 9,600 9,600   7,680  

 
2.3 Project/Contract Management, and Training and Fielding  
This task includes project management for the overall Task Order (all tasks), and fielding and training 
support services.  Project management is included here as it will be one of the primary subtasks 
executed at award along with support services for training and fielding.  Other core tasks will phase in 
partially or wholly during the Task Order’s base period. 
 
Training and fielding support requirements vary depending upon the number and complexity of 
software updates and upgrades, the quantity of hardware items planned for fielding, and the location 
and availability of receiving Army units.  MC4 has a well-established infrastructure for logistics, training 
and fielding support which will be in place at Task Order award. Currently, contractor fielding and 
training teams are primarily based from Government-leased regional facilities located at Ft. Lewis, Fort 
Bragg, and Ft. Sam Houston.  Customer support offices located in Korea and Germany conduct New 
Equipment Training (NET)/New Equipment Fielding (NEF) at their respective locations and to units with 
their supported Area of Responsibility (AOR).  Training material developers are also located at Ft. Sam 
Houston and the MC4 equipment warehouse is located at the Tobyhanna Army Depot. 
   
Refer to Tables 5.11-1 and 5.11-2 for historically based Contractor Manpower requirements reference 
information and potential locations for this support.   The government shall reimburse the contractor for 
costs associated with moving MC4 office and mission-related equipment, but will not pay Contractor 
Manpower relocation costs.   
          
2.3.1 Project/Contract Management 
The contractor shall provide a project manager (PM) who understands the complexities associated with 
IT production engineering, IA compliance, and total package fielding and training of systems to Army 
units. The Contractor PM shall serve as the Government’s single focal point to provide management, 
direction, administration, quality assurance, and leadership in the execution of this task order.  The 
assigned program manager will be required to meet frequently with key government personnel at the 
MC4 PMO on Ft. Detrick MD, at times on short notice. The contractor PM shall be responsible for 
disseminating guidance from the government to all subordinate contractor staff located worldwide and 
will have an office in the MC4 building at Ft. Detrick.  The PM shall be responsible for all aspects of the 
contractor’s cost, schedule and technical performance and is a key personnel position.   
 
The Contractor’s PM shall attend periodic status meetings with MC4 and other government personnel 
such as representatives of GSA.  The purpose of such meetings is to ensure stakeholders are informed of 
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program status and activities.  The meetings provide an opportunity to set priorities, identify 
opportunities or concerns, and to coordinate resolution of identified problems. 
Technical Task Leads shall support the PM in fulfilling Task Order requirements in their respective areas.  
This team shall be capable of supporting complex analyses across a broad spectrum of acquisition topics 
affecting the MC4 program.       
 
The contractor’s leadership team shall develop and implement a Quality Assurance/Quality Control 
(QA/QC) plan to ensure personnel:  

1. maintain compliance with MC4/government IA/IT policies and regulations, 
2. deliver timely work products of acceptable quality, and  
3. exhibit a genuine concern for safeguarding MC4 equipment and financial resources 

 
2.3.1.1  Kick-Off Meeting  
The Contractor shall participate in a Kick-Off Meeting at a place and time approved by the Government.  
The meeting will provide an introduction between the contractor personnel and government personnel 
who will be involved with the task order.  The meeting will provide the opportunity to initiate transition-
in activities and to discuss management, technical, security, and administrative issues; travel 
authorization, reporting, and invoicing procedures.  Attendees shall include key contractor personnel, 
key MC4 Government personnel, and representatives from the GSA Contracting Activity.   

 
2.3.1.2  Program Management Plan (PMP) 
The Contractor shall document support requirements in a PMP.  The initial draft PMP shall be submitted 
NLT 15 calendar days prior to the end of the transition period.  The PMP shall describe the contractor’s 
management approach, operating procedures, support priorities, service levels, and estimated staffing.  
The PMP shall include an overall Work Breakdown Structure (WBS) and associated responsibilities and 
partnerships between Government organizations.  The PMP shall show milestones and tasks for short 
term and long term projects.  The PMP shall include the contractor’s Quality Control Plan (QCP) and Risk 
Management Plan (RMP).  

 
The PMP shall, as a minimum, address:  

• Process Management and Control (i.e. monitoring mechanisms, program metrics), 
• Personnel Management to include coverage and organizational structure,  
• Financial Management to include cost containment and cost forecasting, 
• Operational Effectiveness to include system administration, account management, 

implementation of new hardware and software, and technical refresh procedures. 
 

The Government will make comment on the initial draft PMP and the final PMP shall incorporate 
Government comments.  The Contractor shall keep the PMP up-to-date and make it accessible 
electronically to the Government. 
 
2.3.1.3  Monthly Status Report (MSR) 
The Contractor shall submit a Monthly Status Report (MSR) by the 15th of each month via electronic 
mail to the MC4 COR and the GSA COR.  Information in the MSR shall be segregated in accordance with 
a Government approved format.  The MSR shall include the following:  
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• Activities during reporting period, by task (including on-going activities, new activities, activities 
completed, and progress to date on all above mentioned activities).  Each section shall contain a 
brief description of the task, 

• Estimated and accrued cost by project and appropriation type with monthly cumulative and 
totals incurred to date, 

• Problems and corrective actions taken; include issues or concerns and proposed resolutions, 
• Personnel gains, losses, and status (security clearance, TESA, etc.), 
• Government actions required, 
• Schedule showing major tasks, milestones, and deliverables with planned and actual start and 

completion dates for each, 
• Summary of ad-hoc reports and services provided, 
• Summary of all travel by contractor personnel during the previous month, 
• The summary shall include, at a minimum, a description of the travel conducted, including a 

statement as to purpose, the number of persons in the party, traveler name(s), destination(s), 
duration of stay, and estimated cost,  

• A brief trip report including a summary of meetings attended, major outcomes or issues 
discussed, and any action or attention recommended to the PMO government staff,  

• A projection of all travel requirements for the upcoming month including a description of the 
travel planned, including a statement as to purpose, the number of persons in the party, 
traveler name(s), destination(s), duration of stay, and estimated cost, 

• Accumulated invoiced cost for each CLIN up to the previous month, 
• Projected cost of each CLIN for the current month and forecasts through the end of the current 

performance period, 
• Comparison data / monthly performance reports. 

 
2.3.1.4   Operational Security (OPSEC): 
The contractor shall develop an OPSEC Standing Operating Procedure (SOP)/Plan within 90 calendar 
days of contract award, to be reviewed and approved by the responsible Government OPSEC officer, per 
AR 530-1, Operations Security.  This SOP/Plan shall include the government's critical information, why it 
needs to be protected, where it is located, who is responsible for it, and how to protect it. In addition, 
the contractor shall identify an individual who will be an OPSEC Coordinator.  The contractor shall 
ensure this individual becomes OPSEC Level II certified per AR 530-1 
Per AR 530-1, Operations Security, new contractor employees must complete Level I OPSEC training 
within 30 calendar days of their reporting for duty. All contractor employees must complete annual 
OPSEC awareness training. The contract shall be in compliance with DFARS Clause 252.225-7040, 
Contractor Personnel Authorized to Accompany U.S. Armed Forces Deployed outside the United States. 
MC4 Regional Operational Managers may request the contractor designate a site lead to facilitate 
coordination across regions.   
 
2.3.1.5  Transition-Out Plan 
The contractor shall provide a written Transition-Out plan NLT 180 days prior to expiration of the task 
order, or earlier if directed by the Government.  The Transition-Out plan shall facilitate the 
accomplishment of a seamless transition from the incumbent to incoming Contractor/Government 
personnel at the expiration of the task order.  Within the plan, the contractor shall identify how it will 
coordinate with the incoming Contractor and/or Government personnel to transfer knowledge 
regarding the following: 
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• Project management processes 
• Points of contact 
• Location of technical and project management documentation. 
• Status of ongoing technical initiatives 
• Technical artifacts and configuration baselines 
• Transfer of portal data 
• Appropriate contractor-to-contractor coordination to ensure a seamless transition 
• Transition of personnel 
• Identify schedules and milestones 
• Identify actions required of the Government 
• Establish and maintain effective communication with the incoming 

Contractor/Government personnel for the period of the transition   
• Inventory of assets and transfer of government furnished equipment, i.e. software and 

hardware, licenses, warranties, etc. 
• System administration, accounts, privileges, and accesses 
• Existing leases and rental contracts for such things as office space, apartments, rental 

vehicles, etc. 
 
2.3.2 Training and Fielding Support for MC4 Software and Equipment 

This task supports training and fielding activities associated with previously fielded system software and 
hardware configurations, as well as, new configurations.   MC4 is required to field line items in 
accordance with a basis of issue plan (BOIP), which clearly defines type of equipment and quantity by 
unit.   
 
Based upon the current MC4 acquisition strategy, one major software upgrade remains (I2R3) to be 
fielded beginning in FY17; approval of additional capabilities or new programs, such as transport 
telehealth or the integrated tactical EHR will require a revision to the approved acquisition strategy.  It 
will take approximately five to six years to complete NET/NEF for I2R3 based upon the current fielding 
approach.  Previous software versions will continue to be supported through fielding of I2R3 and beyond 
if directed by the government.   
 
In FY15/16, MC4 will begin fielding a replacement laptop and handheld device based upon Army 
priorities.  Current fielding projections, which are subject to change, are for up to 26,000 new handheld 
devices and up to 20,000 new laptops, over a 7 year period. Under the scope of this Task Order it is 
anticipated that the Contractor may be required to field up to a total of 30,000 systems (handhelds and 
laptops) over the 5 year performance period (see RFP Pricing Assumptions). These components and the 
remaining others that comprise each LIN are procured annually.  Storage and shipping functions shall be 
supported by the support contractor from the Tobyhanna Army Depot in Pennsylvania.  Tobyhanna 
facility costs are paid directly by MC4.  MC4 also funds another government organization to provide 
forward repair activity (FRA) support for maintenance and repair of MC4 equipment.   Each laptop and 
handheld includes a multiyear manufacturer’s warranty.     
 
MC4 system software undergoes multiple updates/patches annually and major upgrades (new versions) 
less often (every several years) based on an approved delivery schedule.  Updates and patches are 
usually accomplished by fielded units via software download or MC4-furnished DVD without the need 
for a contractor site visit. 
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• CONUS units are directly responsible for updates and patches. 
• In OCONUS contingency and austere environments, the contractor shall install updates and 

patches as directed by the MC4 COR. 
 
A system upgrade constitutes a major change to the MC4 system software or hardware configuration, 
and requires a much higher level of contractor support than training associated with periodic software 
patches and updates.   System upgrades frequently require the contractor to travel to each Army unit to 
perform new equipment training (NET) and new equipment fielding (NEF).  Historically, contractor 
training and fielding teams have traveled to units for a period of 5-7 days to train personnel and affect 
the transfer of equipment from MC4 to the receiving unit.  Based upon the current BOIP and priorities, 
the government projects a requirement to field between 3,000-6,000 LINs per year to achieve Full 
Deployment at or near FY20.  To achieve this objective, the contractor will need a highly trained, flexible 
workforce.  The government will provide priorities for fielding and training support, as well as the annual 
fielding objective.   
 
Historically, travel for training and fielding of Army units has been a significant cost driver.  The 
contractor shall actively manage travel costs and incorporate lessons learned to develop innovative 
approaches to maximize the number of units fielded and trained based on Army priorities.  Travel 
requests shall be approved by the MC4 COR at least 30 days prior to the trip; 45 days for OCONUS travel.  
A contractor travel and shipping coordinator shall be located at the MC4 facility at Ft. Detrick, Md. to 
help ensure seamless travel and shipping processes. 
 
The contractor shall conduct all training and fielding activities in accordance with MC4 policy and 
direction.  A contractor team lead is to be formally identified for each training activity.  The contractor 
shall provide training and fielding support based upon government direction, to include, but within the 
scope of the following: 
 

a. The contractor shall assess the impact of changes in system software and hardware 
functionality affecting users and system administrators, 

b. The contractor shall prepare near (120 day) and longer term (18 month) plans for 
conducting fielding and training, 

c. The contractor shall prepare implementation plans and procedures, as well as, associated 
analysis and correspondence (e.g., briefings, operation orders, ALARACTs), 

d. The contractor shall develop reference and training products, including distributed learning 
products, to address new software or equipment.  Example NET products include: Training 
Support Packages, Student Manuals, Support Media, Training Image, and Quick Reference 
Guides.  Distributed learning products shall be posted on the Army Medical Department 
Center and School (AMEDDC&S) Enterprise Lifelong Learning Center (ELLC) Army Learning 
and Content Management Capability (ALCMC) and must include: 

• Instructional Media Design Package (IMDP)  
• Program of Instruction (POI) 
• Course Administrative Data (CAD) 
• Training Development Capability (TDC) database entry, if applicable 
• Training proponent testing and approval 
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• Army Training Requirements and Resources System (ATRRS) course number 
assignment where applicable 

e. The contractor shall conduct training of selected MC4 personnel, other contractor staff, 
and instructors from proponent schools, 

f. The contractor shall receive, store, package and ship equipment to Army units based on 
government direction, 

g. The contractor shall create and maintain a periodic inventory report (minimum of every 
30 days) at the component level,  

h. The contractor shall coordinate contractor travel, shipping and fielding arrangements to 
deliver NET/NEF and other equipment as directed by the government,  

i. The contractor shall conduct NET and NEF based on the approved fielding and training 
plan, 

j. The contractor shall work with the MC4 PMO to configure, implement and sustain a 
configuration asset management system to track all fielded/mission system hardware and 
software configurations by serial number for laptops, handhelds, servers, and other end 
item equipment,  

k. The contractor shall perform inspection and verification of equipment delivered to the 
gaining site and update the Property Book Unit Supply Enhanced as required (PBUSE),  

l. The contractor shall monitor and report the effectiveness of training using a web-enabled 
database such as SharePoint that shall include information about course schedules, 
student materials, instructors, student population and Army unit points of contact.  This 
training information shall also be included in an appendix to the monthly progress reports 
to the COR and in summary reports for each period of performance and fiscal year end 
within 45 days of the reporting period’s closing date.   

 
2.4 Production Engineering and Operational Testing  
MC4 requires a production engineering contractor that is knowledgeable of MC4 software and 
hardware, DoD IT Test & Evaluation procedures, and Information Assurance compliance.  The MC4 
Program is in the Post Milestone C phase of the system acquisition process with several planned 
software and hardware updates/upgrades that require contractor services to integrate, test, produce, 
and implement.  The local contractor office shall have adequate laboratory space to support production 
engineering and testing of MC4 hardware and software. 
 
This support encompasses the broad spectrum of engineering services for IT systems in production with 
planned incremental upgrades.  Key production engineering support subtasks include: 
 

2.4.1 Systems Engineering and Analysis   
2.4.2 Configuration Management 
2.4.3 IA and Network Security Compliance 
2.4.4 Database and Website Support  

 
Operational test support requirements are addressed in section 2.4.5. 
 
2.4.1 Systems Engineering and Analysis  
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The contractor shall conduct comprehensive systems engineering and analysis support to ensure that 
MC4 hardware and software components meet system requirements prior to deployment.    

The contractor shall provide systems engineering support services based upon government direction, to 
include, but within the scope of the following:  

a. Develop and maintain detailed procedures for the integration of all software and hardware 
components of the MC4 System, to include the Electronic Medical Record (EMR) and Medical 
Logistics (MedLog) baselines and foundations.  These procedures must include a step-by-step 
schedule and be tailored for each hardware variant of the MC4 System.  The contractor shall 
ensure that software works/integrates onto the MC4 System platform and meets all required 
standards.  The contractor shall ensure software compatibility between old and new hardware 
platforms. Processes and procedural updates shall be published cyclically with each major 
software deployment,   

b. Perform integration of all MC4 designated GOTS and COTS software and hardware components 
into the MC4 System. Maintain MC4 configurations for all fielded software and hardware 
versions for testing and troubleshooting,  

c. Conduct analysis of proposed engineering change proposals (ECPs) to facilitate decision-making 
and implementation of approved ECPs, 

d. Develop and maintain detailed system administrator documentation for each new version of the 
MC4 system.  Provide formal training and installation procedures to other members of the 
contractor team, 

e. Prepare acquisition documentation required for modifications to system hardware and 
software,  

f.  Maintain and develop MC4 technical documentation and associated standards for such 
documentation, 

g. Utilize Software Code Quality and Software Assurance tools per PEO EIS policy #12-65 to 
minimize software vulnerabilities and help ensure IA compliance, (Ref. Appendix C- PEO EIS 
Software Code Quality Policy Document) 

h. The contractor shall develop products and procedures for virtualization of the MC4 system,  

i. The contractor shall support any government directed Verification, Validation and Accreditation 
(VV&A) efforts, 

j. The contractor shall provide hardware and software technical support to ensure decisions and 
outcomes are coordinated across engineering, logistics and business functions,   

k. The contractor shall provide scheduling support for engineering work efforts and other tasks as 
required from the PMO, 

l. The contractor shall support the Help Desk to troubleshoot issues and provide solutions to MC4 
users in the field, 

m. The contractor shall be familiar with the additional functionality of the various baselines and 
foundations, 

n. The contractor shall develop and implement a government approved Quality Management Plan 
for all systems engineering products. 
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o. Document all problems encountered in the execution of this support task for review by the 
government. 

 
Historically this subtask has been supported by approximately 9 contractors per year. This information is 
provided for reference only. 
 
2.4.2 Configuration Management Support 
The contractor shall, at the direction of the Government’s configuration manager, provide Configuration 
Management (CM) support for all MC4 systems and configurations, to include both hardware and 
software. The contractor shall provide experienced configuration management personnel.   
 
The contractor shall provide configuration management support based upon government direction, to 
include, but within the scope of the following: 

a. The contractor shall maintain an off-site CM software library on original media to include DVDs 
and hard drives in a access controlled fireproof locker with a lock as part of the MC4 
contingency plan.  A duplicate library will be maintained on-site by the government.  The 
contractor shall provide duplicates of library original materials as requested,  

b. The contractor shall track, develop, and maintain all CM process documents, 

c. The contractor shall attend and support all Configuration Control Board (CCB) and Release 
Coordination Council (RCC) meetings, 

d. The contractor shall maintain an electronic MC4 documentation library, 

e. The contractor shall document and maintain all MC4 Engineering processes and procedures. 

Historically this subtask has been supported by approximately 1 contractor per year. This information is 
provided for reference only. 
 
2.4.3 Information Assurance (IA), IT Technical Support and Security Compliance Support 
The contractor shall provide information assurance and IT technical support to maintain network 
operations and overall security compliance for the PMO and MC4 system.  This support shall be 
provided as directed by the Government’s Information Assurance Manager (IAM) and in accordance 
with all DoD and Army security policies, regulations and best business practices (i.e., DoD Directive 
8500.1 and DoDI 8500.01; Army Regulations 25-1 and 25-2).  Personnel must obtain and retain the 
appropriate baseline and computing environment certification(s) in accordance with DoD 8570.01-M, 
DoDD 8500.1, DoDI 8500.01 and AR-25.  The Contractor shall provide support in all matters of 
information assurance and cyber security for the PMO and the MC4 system to include, but not limited 
to: software/hardware integration and testing, new product/capability design and testing, and 
prototype development and analysis.  In addition, the contractor shall support the network and 
administrative systems operated at the MC4 PMO and an off-site facility with network connection to the 
Ft. Detrick NEC.  Total number of users at these locations is approximately 100.  The off-site location to 
be supported shall be within 10 miles of Ft. Detrick. 
 
Currently, MC4 contractor support includes positions that require the following IA roles:  IAM-I, IAT-I 
and IAT-II. Contractor personnel who do not have proper and current certifications shall be denied 
access to DoD Information Systems for the purpose of performing information assurance functions (IA, 
System Administrator, Network Administrator, elevated privileged roles, etc). Contractors must have the 
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required level of baseline certification and will have 6 months from appointment to obtain the 
computing environment certification. The Government’s IAM will determine the appropriate IA role and 
required training and certification requirements for affected positions.  No IAT category personnel will 
deploy to a combat environment without the required training and certifications.  
   
Contractor support for IA, IT Technical Support and Security shall be located at the MC4 Program Office 
at Ft. Detrick and with one position located at the local contractor office.   
The contractor shall provide IA, IT Technical Support and Security services based upon government 
direction, to include, but not limited to, the following:  

a. Update engineering, DIACAP, and Certificates of Networthiness (CoN) documents as directed by 
the government, 

b. Assist in accreditation activities of all MC4 systems, providing expertise in areas of systems 
engineering and information assurance planning, reviewing, updating and documenting 
requirements and processes,   

c. Provide expert technical and policy knowledge and interpretation to the Government on 
regulatory guidance, OPORDs/WARNOs/EXORDs, DIACAP, CoN and any other IA related 
governance or taskers, 

d. Participate in all program meetings as directed and document key outcomes of meetings, 

e. Conduct security assessments of all MC4 prototypes and system releases.  This includes 
reviews/assessments of software and hardware configurations provided by other systems that 
may be integrated into MC4’s fielded product, 

f. Conduct security inspections, tests, assessments, and reviews of system releases prior to them 
being fielded verifying compliance with DoD and Army guidelines including Security Technical 
Implementation Guide (STIG) and Information Assurance Vulnerability Alerts (IAVA) compliance, 

g. Assess system changes to ensure they are in accordance with those specified during the 
configuration management process, verifying that the release being fielded is in compliance 
with the DIACAP package and documenting the assessment results in a Security Assessment 
Report (SAR), 

h. Conduct reporting of IAVA’s via SIPRnet/NIPRnet as directed by the government, 

i. Create, update and maintain IA/IT standard operating procedures (SOP) for the MC4 PMO,  

j. The contractor shall be responsible for the installation and maintenance of all office automation 
technology at the MC4 PMO and local contractor site (connected to the NEC) to include: 
printers, mobile computing, notebook computers, workstations, handheld devices, network and 
telephone connections, and user account maintenance.  The contractor shall coordinate with 
the NEC as necessary to accomplish this task. Approximately 200 systems (Ref. Appendix D-MC4 
Property Book PMO Hardware List) 

 

k. The contractor shall have in-depth knowledge of MS Windows operating systems and 
applications. The contractor shall operate, maintain, upgrade, scan and report on the MC4 
networks including the PMO and local contractor site in accordance with all DoD and US Army 
security policies and regulations (DoD Directive 8500.1 and DoDI 8500.01; Army Regulation 25-
2).  
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l. The contractor shall provide system administration support for several databases. The 
contractor shall have working knowledge of MS SharePoint, MAGIC, MS SQL Server, Oracle, and 
MS Project.   

 
Historically this subtask has been supported by approximately 6 contractors per year. This information is 
provided for reference only. 

2.4.4 Database and MC4 Website Support  
The contractor shall provide information management support to maintain the MC4 website, manage 
content of materials reported on internal/external databases, and to develop and support specialized 
automated reporting tools for travel, quality control, training metrics, and other requirements as 
directed by the government.  Several automated tools such as the Travel Approval System and Fielding 
Quality Tracker have been developed using Microsoft SharePoint and will require IT support to maintain.   
Additionally, PEO EIS has instructed MC4 and other program offices to post elements of their SharePoint 
information on its site.  The MC4 SharePoint system recently became operational and will undergo a full 
security and policy compliance review periodically to ensure compliance for the duration of the Task 
Order.  

 
The contractor shall provide database and MC4 website support services based upon government 
direction, to include, but within the scope of the following: 

a. The contractor shall design, build, test, implement, manage, train, document, and maintain 
automated tools to support all program activities,  

b. The contractor shall have working knowledge of MS SharePoint, BMC SERVICE DESK EXPRESS, 
MS SQL Server, Oracle, and MS Project, 

c. The contractor shall maintain the MC4 website in accordance with Army standards and 
regulations.  The government will approve all updates to content,  

d. The contractor shall actively manage content on the PMO and PEO EIS SharePoint sites, as well 
as, other systems that report or display program data externally IAW MC4 and PEO EIS policies,  

e. The contractor shall maintain current and develop new SOPs as appropriate for databases and 
other systems as directed by the government. 

Historically this subtask has been supported by approximately 3 contractors per year. MC4 website and 
database content management support has historically averaged 1.5 contractors per year and begins at 
contract start.  Database support for automated tools has historically averaged 1.5 contractors per year 
and will initiate on 1 December 2015.  This information is provided for reference only.   

2.4.5 Operational Testing 
MC4 requires the full range of Operational Test support to ensure compliance with DoD Test & 
Evaluation procedures.  The contractor shall provide operational testing support based upon 
government direction, to include, but within the scope of the following: 

 
a. Develop and maintain Operational Test Plans and Procedures for each version of each 

foundation and baseline of the MC4 system software. The contractor shall insure that the 
process for each new cycle of testing and software release is updated to correspond to the 
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version being promoted to the field. Processes and procedural updates shall be published 
cyclically with each major system deployment.  Operational Test Plans and Procedures shall 
address, at a minimum, the following: 

1. Identification of test objectives 
2. Baselines and foundations to be tested, 
3. Hardware and software configurations to be tested, 
4. Resource needs, 
5. Development of Use Cases to fully exercise the application’s functionality, 
6. Step-by-step procedures at the key stroke level, 
7. Entrance/Exit criteria, 
8. Pass/Fail criteria, 
9. Schedules. 

b. Perform testing activities of each version of software on the MC4 system as directed by the MC4 
Test Director, 

c. The contractor shall prepare and deliver a final test report to MC4 Technical Representative 
documenting the results of all testing.  

Historically this subtask has been supported by approximately 2 contractors per year. This information is 
provided for reference only. 
 
2.5 Optional Task for Emerging Requirements – Production Engineering, Operational Testing, and 
NET/NEF  
During this Task Order, it is anticipated that the Government may require optional production 
engineering, operational testing, and New Equipment Training/New Equipment Fielding Services.  The 
MC4 Program is in the Post Milestone C phase of the system acquisition process and is nearing the 
completion of its core mission.  Several new or emerging mission requirements (e.g., transport 
telehealth and the integrated Electronic Health Record) are under consideration by the Army, and if 
approved will require additional contractor support to implement as incremental capabilities into the 
current system baseline.  The required services are similar to those identified in selected subtasks in 
Tasks 2.3 and 2.4.  This optional support is an augmentation to the core services which will continue 
through the end of the Task Order.  It is impossible to fully predict in advance which emerging 
requirements will be approved and when support efforts will commence, however, based on historical 
information this support is projected at 13 14 contractors in FY17 declining by approximately 50% in 
FY19 when most of the engineering support is scheduled to be completed.    
 
This optional support encompasses the broad spectrum of engineering, testing and training and fielding 
services for incremental upgrades for IT systems in production.  The optional support encompasses the 
scope similar to work described in the following core subtasks:     

2.3.2 Training and Fielding Support  
2.4.1 Engineering and Systems Analysis  
2.4.2 Configuration Management 
2.4.5 Operational Testing 

 
For proposal purposes, include the following optional positions based on a 1,920 hour man-year in 
each year of performance, assuming work will be performed at the specified locations: 
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Functional Role Anticipated Location Base 
Year 

Option 
Year 1 
Hours 

Option 
Year 2 
Hours 

Option 
Year 3 
Hours 

Option 
Year 4 
Hours 

Trainers (Level I) Govt site  
(Ft. Sam Houston) 

- 
                    

3,840  
                    

3,840  
               

3,840  
               

1,920  

Trainers (Level I)  Govt site  
(Ft Lewis) 

- 
                    

3,840  
                    

3,840  
               

3,840  
                      

-    

Trainers (Level I)  Govt site  
(Ft. Bragg) 

- 
                    

1,920  
                    

1,920  
               

1,920  
               

1,920  
Multifunctional  
(Level III Trainer/SA) 

Govt site  
(Ft. Sam Houston) 

- 
                    

1,920  
                    

1,920  
               

1,920  
               

1,920  
Multifunctional  
(Level III Trainer/SA) 

 Govt site  
(Ft. Bragg) 

- 
                    

1,920  
                    

1,920  
               

1,920  
               

1,920  
Multifunctional  
(Level III Trainer/SA) 

 Govt site  
(Ft Lewis) 

- 
                    

1,920  
                    

1,920  
               

1,920  
               

1,920  
Training Material 
Developer 

Govt site  
(Ft. Sam Houston) 

- 
                    

1,920  
                    

1,920  
               

1,920  
               

1,920  

Senior Software Engineer  Local Contractor Site  
(Ft Detrick MD vicinity) - 

                    
7,680  

                    
7,680  

               
1,920  

                      
-    

Engineer Technician Local Contractor Site 
(Ft Detrick MD vicinity) - 

                    
1,920  

                    
1,920  

               
1,920  

                      
-    

 
 
2.6 Post Deployment System Technical (PDST) Support and System Administrator (SA) Technical 
Support  
This task supports troubleshooting, tracking and resolution of hardware and software system issues 
discovered during operations.   The objective of this task is to assist users in sustaining a high level of 
MC4 operability through expert technical assistance.   Under the PDST support subtask, technical 
problems identified by users are addressed through the MC4 Help Desk, solutions are provided, and the 
status is tracked through resolution.   The Systems Administrator (SA) subtask provides additional 
services as required to implement approved solutions to fielded systems.  The level of SA support will 
decline as units acquire sufficient system training and experience to implement solutions with limited 
technical assistance from MC4.   
 
NOTE:  This task includes support thatPDST Support will phase-in beginning on 1 December 2015 as part 
of transitioning support from the current MC4 engineering contract which is expiring (see Section F.3.1).   
The base year level of support shown in Tables 5.11-1 and 5.11-2 is expected to decline by 350% in OY 1 
and continue at approximately the same level for the remaining options.      
 
2.6.1 PDST Support 
The contractor shall provide technical support to prepare software updates and patches, such as 
validated Information Assurance Vulnerability Alerts (IAVAs), for MC4 fielded products and integrate 
approved updates into the next MC4 system build.  Problems identified with MC4 systems shall be 
logged by the MC4 Help Desk and assigned to the PDST team.  The Help Desk shall monitor trouble 
tickets to help ensure successful resolution.   
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The contractor shall provide system technical support for software updates/patches, and system 
problems identified by users and the MC4 Help Desk, to include but not limited to, the following tasks: 

 
a. The contractor shall investigate and attempt to resolve critical issues which occur in our fielded 

systems when they cannot be immediately corrected by TMIP-J or other program offices,   

b. The contractor shall assist with the continued maintenance of the fielded MC4 systems and 
collaborate with other technical staff in MC4. Other responsibilities include but are not limited 
to troubleshooting issues, addressing user concerns, and helping to maintain the labs, 

c. The contractor shall provide technical instruction to correct MC4 system problems, 

d. The contractor shall support the MC4 IAVA process to include the installation and regression 
testing of all applicable IAVA patches, 

e. The contractor shall use Government Furnished Equipment (GFE) to remotely login to systems 
worldwide, as directed by the government, to provide maintenance support and 
troubleshooting.  

The contractor shall operate a Help Desk which is to be staffed 24 hours a day, 7 days a week. MC4 
currently has more than 24,000 systems fielded worldwide. The contractor shall provide Help Desk 
support activities to include, but not limited to, but within the scope of the following tasks: 

 
a. The contractor shall receive issues via telephone, Internet or e-mail, create a trouble ticket and 

respond to the user within 24-hours,  

b. The contractor shall update and maintain existing Help Desk procedures and processes and 
develop new ones as directed by the MC4 COR, 

c. The contractor shall provide technical assistance for MC4 systems administrators,   

d. The contractor shall maintain a knowledge base of system issues, using approved Army 
Management software, whereby the incident histories can be researched and analyzed. 

The PDST subtask has historically averaged approximately 10 contractor FTEs per year.  This subtask will 
start on 1 December 2015, the last two months of the Task Order’s base period, to facilitate transition of 
services from the current engineering contract to this Task Order.  This information is provided for 
reference only and is subject to change at any time.   
 
2.6.2 System Administrator Technical Support   
The Contractor shall provide system administrator and database administration services for applications 
and operating system infrastructure to maintain system operability.   
In selected locations approved by the government (Germany and Korea), the Contractor shall manage 
installation, maintenance and usage of complex networks that link numerous computing platforms, 
operating systems, and network topologies (Ref. Appendix E- Network Topology Diagram). Additional SA 
support will be maintained at selected CONUS government sites during the base year of the contract to 
facilitate resolution of operational problems while users undergo SA training and gain experience with 
the MC4 system.   
 
Contractor services must be performed in accordance with all Army and MC4 policies and procedures, 
and shall be approved in advance by the government.   The scope of this work includes, but within the 
scope of the following: 
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a. Assist units in managing system performance and identify MC4 system security procedures, 

b. Troubleshoot and resolve complex problems to ensure minimal disruption of MC4 usage, 

c. Research hardware and software issues regarding MC4 systems (laptops, servers, routers, and 
other line item components), 

d. Provide technical support and system training to end-users. 

Contractor services must be performed in accordance with all Army and MC4 policies and procedures, 
and shall be approved in advance by the government.  Where needed, the government IAM may 
approve select contractor staff to perform the following support including, but within the scope of the 
following: 
 

a. Plan and perform fault management, configuration control, and performance monitoring, 

b. Conduct installation, activation, back-up, deactivation, and restart of network 
resources/services,  

c. Instruct users on the installation and support of MC4 servers to include all MC4 and related 
software applications, 

d. Provide technical assistance, support, and advice to customers, onsite or via telephone 
worldwide, 

e. Provide instruction in how to maintain the MC4 hardware, and how to plan, coordinate, and 
implement network security measures. 

The SA subtask will initiate at Task Order award.  Historically, this support has averaged 16 contractors 
per year.  System Administrators will be located at MC4 regional offices and in offices in Germany and 
Korea.  As using units acquire sufficient MC4 training and experience they will perform required 
software patches/upgrades with limited technical support from MC4.  Based on this assumption, SA 
support will decline by 75% beginning in OY 1 and continue at that level through OY 3 reducing by 
another 350% by OY 4.  This information is provided for reference only and is subject to change at any 
time.   
     
2.7 Optional Task for On-site Support for Contingency Operations  
During this Task Order, it is anticipated that the Government may require optional services to support 
contingency operations in theater.   

There is a high likelihood that this optional support will be exercised at time of award.   

If exercised, the Contractor shall provide system administrator, comprehensive training, and database 
administration services in support of MC4 systems/servers including network integration and Help Desk 
operations in support of contingency operations. 

 
Contractor services shall be performed in accordance with Army and MC4 policies and procedures, and 
shall be approved in advance by the Government.  The scope of this work includes the following: 

a. Test and implement interface programs as directed by the Government IAM, 

b. Manage MC4 server performance and maintain system security in accordance with MC4 policies 
and procedures, 
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c. Troubleshoot and resolve complex problems in coordination with the MC4 Help Desk to ensure 
minimal disruption of mission-critical applications, 

d. Establish system network policies and procedures regarding access methods and time, security 
validation checks, and documentation, 

e. Maintain currency of existing system architecture documentation, 

f. Research hardware and software issues regarding MC4 networks, 

g. Provide technical support and training to end-users. 
 
If exercised, the Government IAM may require select contractor staff to perform the following optional 
support:  

h. Plan and perform fault management, configuration control, and performance monitoring, 

i. Conduct installation, activation, back-up, deactivation, and restart of network 
resources/services,  

j. Evaluate communication hardware and software and troubleshoot LAN/MAN/WAN and other 
network-related problems,  

k. Instruct users on the installation and support of MC4 servers to include all MC4 and related 
software applications, 

l. Provide technical assistance, support, and advice to customers, onsite or via telephone 
worldwide, 

m. Provide instruction in how to maintain the MC4 network hardware, and how to plan, 
coordinate, and implement network security measures. 

 
MC4 expects contractor personnel to rotate in and out of the Theater of Operations (contingency 
operations) as needed to provide comprehensive support and maintain continuity of operations.  
Typically, personnel rotations for contingency operations have been based upon a six month period.  
Historically, this support has averaged 12 contractors per year.  This information is provided for 
reference only and is subject to change based on mission or evolving operational needs.   
 
For proposal purposes, include the following optional positions based on a 1,920 hour man-year in 
each year of performance, assuming work will be performed at a Government Site in the specified 
overseas locations: 
 

Functional Role Anticipated 
Location 

Base 
Year 

Option 
Year 1 

Option 
Year 2 

Option 
Year 3 

Option 
Year 4 

Network Engineering Support Government Site, 
AFG/Kuwait 5,760 5,760 5,760 5,760 5,760 

Computer Support Government Site, 
AFG/Kuwait 5,760 5,760 5,760 5,760 5,760 

System Administrator Support Government Site, 
AFG/Kuwait 11,520 11,520 11,520 11,520 11,520 

 
2.8 Optional Task for Emerging Requirements for PDST Support 
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During this Task Order, it is anticipated that the Government may require optional post deployment 
system technical support and systems administrator support for emerging mission requirements.    
The MC4 Program is in the Post Milestone C phase of the system acquisition process and is nearing the 
completion of its core mission.  Several new or emerging mission requirements (e.g., transport 
telehealth and the integrated Electronic Health Record) are under consideration by the Army and if 
approved will require additional contractor support to implement as incremental capabilities into the 
current system baseline.  The optional services are similar in scope to the work described in Task 2.6, 
PDST Support and SA Support.   
 
 

Functional Role Anticipated Location Base 
Year 

Option 
Year 1 

Option 
Year 2 

Option 
Year 3 

Option 
Year 4 

Tech  Support (Call Center 
Technicians) 

Local Contractor Site  
(Ft Detrick MD vicinity) - 1920 

hours   
1920 

hours 
1920 

hours  
1920 

hours 
Network Engineer  - Mid 
Level 

Local Contractor Site 
(Ft Detrick MD vicinity) - 1920 

hours   
1920 

hours 
1920 

hours  
1920 

hours 

Systems Engineer (Senior)  Local Contractor Site 
(Ft Detrick MD vicinity) - 1920 

hours   
1920 

hours 
1920 

hours  
1920 

hours 
 
2.9  Optional Task for Government Directed Overtime/Surge  
During this Task Order, it is anticipated that the Government may require the Contractor to work 
overtime or surge resources to support additional Government requirements while continuing to 
provide standard contracted services.  The Government reserves the unilateral right to exercise Optional 
Government Directed Overtime / Surge support.  It should be noted that optional government directed 
overtime or surge may apply to any core services or exercised options. The optional support will be 
invoked through award of a task order modification issued by the GSA CO.    
 
For proposal purposes, the Not-to-Exceed (NTE) value of this option is $3,000,000 per year. 
 
Government directed overtime should only be used when all other possibilities have been exhausted.   
Overtime costs shall not be incurred unless authorized by the Contracting Officer (CO) or the Contracting 
Officer’s Representative (COR) and unless funding is available to cover incurred expenses.   
At the time of exercising this optional support, the Government will: 

• Identify the event (operation/project) which is driving the overtime requirement 
• Identify the specific services where overtime or surge is authorized  
• Define level of effort expectations (i.e. 12-hour days, 6 days per week) 
• Identify duration or end date when overtime is no longer required 
• Provide an estimate on the number of overtime or surge hours required. 

Typical examples of where overtime/surge support could be exercised includes but is not limited to: 
• Adjusting normal work schedules or minimizing/prohibiting leave of individual contractor 

employees to achieve the required coverage due to operational or project requirements.    
• Crashing project schedule(s) to achieve Government directed completion dates. 

 
2.10  Transition-In 
The Contractor shall provide a Transition-In Plan not later than (NLT) 5 business days following the Kick-
off Meeting.  The Government anticipates awarding the Task Order in late December 2014 to allow 
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approximately a 60 day transition period.  The Task Order phase-in and ramp-up period is expected to 
begin from date of award through 28 February 2015, with full performance beginning NLT 1 March 
2015. The Contractor shall also address the phased-in support for tasks that will begin on 1 December 
2015 to transition support from the ongoing engineering contract which ends 31 January 2016.  
 
The contractor shall perform the following activities during the transition-in period: 
 

• Participate in a Task Order Kick-off Meeting as scheduled following award 
• Provide a transition-in plan of action and milestone (POA&M) schedule to the Government 
• Establish procedures with the predecessor to ensure transition of operations, maintenance, and 

logistics functions without any degradation of service 
• Perform joint inventories and inspections of all furnished facilities and property with the 

government and outgoing contractor 
• Perform joint identification and inventory of all contractor maintained equipment, software, and 

stock relevant to the performance of the contract 
• Develop and validate a comprehensive baseline for the supported equipment list with the 

Government and outgoing contractor 
• Coordinate with the Government to validate or establish maintenance priorities for supported 

equipment 
• Establish procedures with the outgoing contractor to transition operations, maintenance, and 

logistics functions while maintaining service.  This includes defining processes for turn-over of 
system administration, accounts, privileges, and accesses 

 
 
3.0 Performance Requirements Summary (PRS) 
The Government will conduct semi-annual performance reviews with the contractor’s PM and other 
leadership to ensure performance objectives are being met.  The Table includes the criteria that will be 
examined during assessments.   

Table 3.0-1 Performance Requirements Summary 

PWS Task Performance Outcome Performance Standards Acceptable 
Quality Level 

Assessment 
Tool 

2.1 Advanced 
Development 

Inform government 
decision makers about 
promising HW/SW 
technologies that have 
the potential to close 
existing MC4 capability 
gaps. 

Work products are timely, 
accurate, clear, concise, 
thorough, and reflect a 
mastery of the subject 
matter.   

Briefings and 
reports are error 
free with a 100% 
on time delivery 
rate unless 
forbearance 
granted by the 
COR.  
 
Technology 
demonstrations 
are well planned 
and timely. 

Evaluation 
by MC4 
subject 
matter 
experts 
(SME’s). 
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Table 3.0-1 Performance Requirements Summary 

PWS Task Performance Outcome Performance Standards Acceptable 
Quality Level 

Assessment 
Tool 

2.1 Advanced 
Development 

Test Plans and 
Procedures are 
adequate to facilitate 
identification of 
problems early in the 
development process 
(laboratory setting), 
thereby reducing 
overall program 
schedule risk.    

Comprehensive Test Plans 
and Procedures delivered 
10 days prior to testing or 
as otherwise directed by 
the government. 

Test Plans and 
Procedures shall 
be error free and 
delivered on time 
unless 
forbearance 
granted by the 
COR. 

Evaluation 
and 
approval by 
the MC4 
Test 
Manager. 

2.1 Advanced 
Development 

Test Report 
documents all 
software problems 
encountered during 
testing. 

All problems encountered 
are reported. Formal 
report submitted within 10 
days of completion of each 
test unless otherwise 
directed by the 
government. 

All problems 
logged with 
corresponding 
root cause, 
corrective action, 
and required 
repair time in 
hours.  All test 
reports shall be 
error free and 
submitted on 
time unless 
forbearance 
granted by the 
COR. 

Evaluation 
and 
approval by 
the MC4 
Test 
Manager. 

2.1 Advanced 
Development 

Fully integrated MC4 
system for each 
fielding. 

System performs IAW 
operational requirements. 

Each software 
version and 
configuration 
developed shall 
be error free 
(IAW the MC4 
integration plan). 

Evaluation 
by MC4 
SME’s. 

2.2 Optional 
Task for 
Emerging 
Requirements 
– Advanced 
Development, 
System 
Integration, 
and Initial 
Testing  

Same Performance Requirements as outlined above for Core Task 2.1. 
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Table 3.0-1 Performance Requirements Summary 

PWS Task Performance Outcome Performance Standards Acceptable 
Quality Level 

Assessment 
Tool 

2.3 Project 
Management
/ Contract 
Management, 
Training and 
Fielding 
Support 

Comprehensive cost 
reporting including 
actual and projected 
costs to ensure 
continued operations 
and full execution of 
approved funding. 

Accurate and timely cost 
reports that are actionable 
and mathematically 
correct. 

Contractor 
projections by FY 
3rd QTR are 
accurate to 
within 10% of 
actual 
expenditure for 
each 
performance 
period.    

Evaluation 
by MC4 
SME’s. 

2.3 Project 
Management
/ Contract 
Management, 
Training and 
Fielding 
Support 

Preparation of 
information products 
(e.g., courses of action 
for fielding and 
training alternatives, 
etc.) as directed to 
facilitate decision 
making. 

Work products are timely, 
accurate, clear, concise, 
thorough, and reflect a 
mastery of the subject 
matter.   

Rewrites because 
of errors in fact 
or judgment are 
rare, less than 
10% of work 
products in a 
period require 
rework. 

Evaluation 
by MC4 
SME’s. 

2.3 Project 
Management
/ Contract 
Management, 
Training and 
Fielding 
Support 

Ensure training 
materials are 
comprehensive and 
informative thereby 
enabling trained users 
to operate and 
maintain the system 
without supplemental 
training.   

Training materials shall 
address all functional and 
operational aspects of 
each version of the 
system.  Training materials 
shall be:  
 Accurate – 

Documentation is 
accurate in 
presentation, technical 
content, and adherence 
to accepted elements 
of style;  
 Clear – Documentation 

is clear & concise; 
engineering terms 
used, as appropriate.  
Diagrams are legible 
and relevant to 
supporting narrative.  
Acronyms are specified 
on first use.  

All final training 
materials shall 
accurately 
represent (100% 
accuracy) the 
functional and 
operational 
aspects of each 
version of the 
system.   
 
Absolutely no live 
PII or PHI shall be 
included in any 
training materials 
or training 
classes. 

Evaluation 
by MC4 
SME’s. 
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Table 3.0-1 Performance Requirements Summary 

PWS Task Performance Outcome Performance Standards Acceptable 
Quality Level 

Assessment 
Tool 

2.3 Project 
Management
/ Contract 
Management, 
Training and 
Fielding 
Support 

Maximize the quantity 
of 
equipment/software 
fielded to units based 
on annual objectives 
established by MC4.  
Fielding plans are 
driven by system 
hardware availability 
and Army priorities. 

Preparation of a cost 
effective plan to support 
annual fielding and 
training objectives.  
Results will be reported 
periodically detailing 
accomplishments, cost, 
duration for each fielding, 
issues encountered, and 
lessons learned. 

Fielding and 
training services 
shall be 
accomplished 
effectively with 
little deviation 
from the 
approved plan     

Evaluation 
by MC4 
SME’s. 

2.3 Project 
Management
/ Contract 
Management, 
Training and 
Fielding 
Support 

Maximize 
effectiveness of MC4 
users through 
professional, timely, 
and courteous training 
services. 
 
 
  

Deliver courteous, 
professional, technically 
competent training service 
and ensure each training 
event offers the 
opportunity for maximum 
attendance.    

Completed 
student 
questionnaires 
reflect an overall 
satisfaction rate 
of 90% with the 
quality of 
delivered 
training. A 
comparison of 
forecasted versus 
actual class size 
shall be 
submitted within 
10 days following 
completion of a 
training event 
unless 
forbearance 
granted by the 
COR. 

Evaluation 
of Customer 
Surveys and 
class roster 
size by MC4 
SME’s.  
 
 
 
 
 

2.3 Project 
Management
/ Contract 
Management, 
Training and 
Fielding 
Support 

Responsive and 
responsible inventory 
monitoring and 
management to 
comply with Army 
Property Book 
requirements  
  

Maintain a robust 
inventory control 
system/process (near real 
time) to track and account 
for assets IAW Army 
Property Book policies and 
procedures, resulting in an 
effective asset 
management program.   

Target accuracy 
rate for Inventory 
records:  100% 
accurate, 95% of 
the time. 
 

Evaluation 
by MC4 
SME’s.  
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Table 3.0-1 Performance Requirements Summary 

PWS Task Performance Outcome Performance Standards Acceptable 
Quality Level 

Assessment 
Tool 

2.3 Project 
Management
/ Contract 
Management, 
Training and 
Fielding 
Support 

Responsive and 
responsible inventory 
monitoring and 
management to 
facilitate maximization 
of fielded 
hardware/SW 
quantities and 
effective configuration 
management of 
fielded and 
inventoried assets.  
  

Maintain a robust 
inventory control 
system/process (near real 
time) to track and account 
for assets IAW Army 
Property Book policies and 
procedures, resulting in an 
effective asset 
management program.   
 
Asset management 
program has multiple 
aspects: 
 
1) receiving, packing, 
shipping and warehouse 
storage, 
 
2) management of 
equipment, parts, 
consumables, licenses, 
warranties and related 
items needed to 
field/sustain the MC4 
system, 
 
3) maintenance of chain of 
custody, managed and 
accounted for property 
under contractor control, 
 
4) maintenance of 
equipment and training 
materials in an operational 
mission ready status.  
 
The full spectrum of 
logistical documents, 
materiel fielding/ 
deployment agreements 
with the gaining activity 
are accurate and 
complete. 

Target accuracy 
rate for Inventory 
records:  100% 
accurate, 95% of 
the time. 
 
Target accuracy 
rate for 
shipments:  
correct items 
packed & shipped 
to proper 
destination 100% 
accurate, at all 
times. 
 
Target accuracy 
rate for tracking 
of fielded 
equipment 
configurations is 
95% accurate. 
 
Fielding/ 
deployment 
agreements and 
logistical 
materials are 
finalized with the 
gaining command 
within required 
timeframes 
unless 
forbearance 
granted by the 
COR. 

Evaluation 
by MC4 
SME’s.  
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Table 3.0-1 Performance Requirements Summary 

PWS Task Performance Outcome Performance Standards Acceptable 
Quality Level 

Assessment 
Tool 

2.4 
Production 
Engineering 
and  
Operational 
Testing 

Operational Test Plans 
and Procedures 
developed IAW IEEE 
standard, #829, which 
facilitate identification 
of MC4 system 
problems prior to 
fielding.   
 

Test Plan and Procedures 
shall be delivered 10 days 
prior to testing or as 
otherwise directed by the 
government 

100% of Test 
Plans and 
Procedures shall 
be error free and 
delivered on time 
unless 
forbearance 
granted by the 
COR.  

Evaluation 
and 
approval by 
the MC4 
Test 
Manager. 

2.4 
Production 
Engineering 
and  
Operational 
Testing 

Clear documentation 
describing new 
functionality delivered 
by each new Software 
Version. 

Accurately document all 
changes in functionality for 
each new version of 
software in the Software 
Version Description and 
update the configuration 
management 
documentation 
accordingly.   

Software Version 
Description shall 
be timely and 
100% accurate to 
include a side by 
side comparison 
to the previous 
version with all 
changes in 
capabilities 
indicated.   

Evaluation 
by MC4 
SME’s. 

2.4 
Production 
Engineering 
and  
Operational 
Testing 

MC4 Website and 
other sources of 
program content (e.g., 
MC4/PEO EIS 
SharePoint site) are 
accurate, informative 
and facilitates 
attainment of program 
objectives.   

Postings of PMO approved 
information are timely, 
accurate and IAW PII and 
PHI regulations and MC4 
policies. 
 
 

Accurate (95% 
error free) and 
timely posting of 
prepared inputs 
with minimal 
website 
downtime.  

 
 

Evaluation 
by MC4 
SME’s. 
 
 

2.4 
Production 
Engineering 
and  
Operational 
Testing 

Rapid access to 
automated tools to 
enhance overall 
program efficiency. 

Develop and implement 
automated tools to 
improve efficiency and/or 
precision of processes. 
 

Document 
requirements and 
architecture, test, 
and provide 
training as 
directed by the 
government. 

Evaluation 
by MC4 
SME’s. 
 

2.4 
Production 
Engineering 
and  
Operational 

Identification of 
system problems 
discovered during 
testing with proposed 
remedial actions to 

The contractor shall report 
100% of the problems 
encountered in a formal 
report submitted within 10 
days of completion of each 

All problems shall 
be logged with a 
corresponding 
root cause, 
corrective action, 

Evaluation 
by MC4 
SME’s. 
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Table 3.0-1 Performance Requirements Summary 

PWS Task Performance Outcome Performance Standards Acceptable 
Quality Level 

Assessment 
Tool 

Testing mitigate technical risk.    test unless otherwise 
directed by the 
government. 

and required 
repair time in 
hours.  All test 
reports shall be 
error free and 
submitted on 
time unless 
forbearance 
granted by the 
COR. 

2.4 
Production 
Engineering 
and  
Operational 
Testing 

Clearly document new 
functionality delivered 
by each new Software 
Version. 

Accurately document all 
changes in functionality for 
each new version of 
software and update the 
configuration 
management 
documentation 
accordingly.   

The contractor 
shall provide the 
Software Version 
Description to 
the Configuration 
Manager with a 
summarized side 
by side 
comparison to 
the previous 
version with 
respect to all 
changes and 
capabilities prior 
to system 
deployment. 
 
Documentation is 
error free with a 
100% on time 
delivery rate 
unless 
forbearance 
granted by the 
COR.  
 

Reports 
evaluated 
by MC4 
SME’s. 

2.4 
Production 
Engineering 
and  
Operational 
Testing 

Maintain MC4 PMO 
network/ computer/ 
Video Teleconference 
(VTC) operability 
through responsive, 
knowledgeable 

Ensure that during normal 
hours of operation, the 
MC4 office systems and 
automation tools are 
available 95% of the time; 
initiation of corrective 

All MC4 office 
automation tools 
shall have a 
minimum 
availability of 
95% at all times. 

Evaluation 
by MC4 
SME’s. 
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Table 3.0-1 Performance Requirements Summary 

PWS Task Performance Outcome Performance Standards Acceptable 
Quality Level 

Assessment 
Tool 

technical support, 
comprehensive backup 
plans, security plans 
and other 
documentation as 
directed by 
government.  A 
separate contract for 
VTC equipment 
maintenance is in 
place to support 
complex operational 
problems and 
replacement of failed 
parts. 

action shall occur within 1 
hour of becoming aware of 
an incident. 
 
Any changes that have an 
Information Assurance 
impact shall be signed off 
by the government IA 
manager and the COR 
prior to implementation. 

 
Prepare and 
maintain all 
documentation 
related to IA 
approval of MC4 
PMO software 
and systems IAW 
regulations and 
policy.  

2.5 Optional 
Task for 
Emerging 
Requirements 
– Production 
Engineering, 
Operational 
Testing, and 
NET/NEF 

Same Performance Requirements as outlined above for Core Tasks 2.3 and 2.4. 

2.6 Post 
Deployment 
System 
Technical 
Support and 
System 
Administrator 
Support  

Enhance system 
operability and user 
satisfaction through 
rapid development of 
solutions to system 
problems as they are 
identified.  

Response to and 
disposition of Critical 
system problems shall be 
within 2 hours of 
identification by the Help 
Desk or through other 
formal documentation.  
 
Response to and 
disposition of Non-critical 
problems shall be within 8 
hours.  All identified 
problems are to be 
reported and tracked 
through the MC4 Help 
Desk which shall be staffed 
24 hours per day. 
 

100% of critical 
problems shall be 
responded to and 
dispositioned  
within 2 hours of 
reporting.   
 
90% of non-
critical problems 
shall be 
responded to and 
dispositioned  
within 8 hours of 
reporting. 
 
100% of 
problems 
reported to the 

Evaluation 
by MC4 
SME’s. 
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Table 3.0-1 Performance Requirements Summary 

PWS Task Performance Outcome Performance Standards Acceptable 
Quality Level 

Assessment 
Tool 

Definition: 
• Critical- Is an MC4 

software issue that 
prevents electronic 
documentation of 
healthcare in the 
system.  

 
• Non Critical- Issues 

that degrade MC4 
system performance 
but don’t prohibit 
documentation.  

Help Desk shall 
be documented 
and reported in a 
timely manner.  
Frequency of 
reporting will be 
defined by the 
COR. 
 
 

2.7 Optional 
Task for On-
Site support 
for 
Contingency 
Operations 

Maintain system 
operability in theater 
through effective 
system administrator 
support and functional 
user training.   

Provide rapid response to 
address system outages.  
First contact after trouble 
report shall be within 30 
minutes.  Password 
problems shall be 
addressed immediately.  
Required system updates/ 
patches shall be 
performed within 48 hours 
of notification or as 
otherwise directed by the 
government (subject to 
unit availability).   
 
Unit functional training 
shall be performed within 
48 hours of the request or 
as otherwise directed by 
the government. 

First contact after 
trouble report is 
within 30 
minutes for 95% 
of customers. 
100% of required 
updates and 
patches shall be 
installed within 
48 hours of 
notification 
(subject to unit 
availability).  
 
 
Training 
satisfaction shall 
be measured 
through 
customer 
surveys.  
Attainment of an 
overall rating of 
90% satisfaction 
is acceptable. 

Evaluation 
by MC4 
SME’s. 
 

2.8 Optional 
Task for 
Emerging 
Requirements 

Same Performance Requirements as outlined above for Core Task 2.6 exclusive of 
System Administrator Support. 
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Table 3.0-1 Performance Requirements Summary 

PWS Task Performance Outcome Performance Standards Acceptable 
Quality Level 

Assessment 
Tool 

-- Post 
Deployment 
System 
Technical 
Support  

General Ensure all contractor 
staff with access to 
MC4 systems and 
Army networks have 
the requisite IA/IT 
training and 
certifications to 
minimize the risk of a 
potential IA/IT 
violation.    

 A complete list of 
personnel and training 
certifications shall be 
provided at contract 
initiation.  Updates will 
be required periodically 
based upon direction 
from the MC4 IA 
Manager. 

The IA/IT training 
and certification 
list shall be 100% 
current. 

MC4 IA 
Manger will 
review the 
list for 
accuracy 
and 
determine 
frequency 
of 
reporting. 

General Keep MC4 staff 
informed through 
informative and timely 
trip reports. A trip 
report is required 
following the 
conclusion of a local or 
long distance trip. 

Trip reports shall be 
delivered within one 
week of completion of 
business travel. 

Reports are 
delivered 100% 
on time with no 
significant errors. 

Evaluation 
by MC4 
SME’s. 
 

General Keep MC4 staff 
informed about the 
status of ongoing 
efforts through timely 
reports as requested 
by the government. 

Reports are accurate and 
delivered on time.   

Reports are 
delivered 100% 
on time with no 
significant errors. 

Evaluation 
by MC4 
SME’s. 
 

General Keep MC4 staff 
informed by 
documenting meeting 
minutes, action items, 
and important 
decisions. 

Reports/minutes are 
accurate and delivered on 
time.   

Reports/minutes 
are delivered 
100% on time 
with no 
significant errors. 

Evaluation 
by MC4 
SME’s. 
 

General Keep MC4 staff, 
partners and 
stakeholders, informed 
by developing and 
maintaining project 
schedules, executive 

Products are accurate 
and delivered on time.   

Products are 
delivered 100% 
on time with no 
significant errors. 

Evaluation 
by MC4 
SME’s. 
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Table 3.0-1 Performance Requirements Summary 

PWS Task Performance Outcome Performance Standards Acceptable 
Quality Level 

Assessment 
Tool 

summaries, briefings, 
training materials and 
other documentation 
as requested by the 
government. 

 
4.0  Deliverables  

PWS 
Task Deliverable Frequency 

General After Action Report/Lesson Learned Brief As Required 
General Trip Reports As Required 
General GFE Inventory per Region/Location Monthly 
General GFE Inventory Reconciliation Yearly 
General Lost/Missing GFE Report As Required 
General Disposition Documentation for GFE As Required 
General Contractor Personnel Security Clearance Status Report Monthly 
General IAT Level Certification validation per PWS by Position Monthly 
General SIPR email Account Validation Quarterly 
General  Cost Management Meetings Monthly 
General Contractor Termination Notification Upon Action 
General Integrated Contract Task Schedule Monthly 

General Contractor Performance Assessment Reporting System 
(Concur/Non-Concur) 

30 Days After 
Completion of 
Government 
Evaluation 

General Contractor Invoice Monthly  
General Invoice Summary Quarterly 
2.1/2.4 Test Plan New Component 
2.1/2.4 Acceptance Test Statement New Component 
2.1/2.4 Daily Test Progress Report Daily 
2.1/2.4 Test Report New Component 
2.1/2.4 Key Stroke Step Test Cases/Procedures/Scripts As Required 
2.1/2.4 Test Readiness Review Brief New Component 
2.1/2.4 Quick Look Acceptance Report New Component 
2.1/2.4 Detailed Test Schedule Weekly 
2.1 Technology Assessment  As Required 
2.3 Transition Team Weekly Update Weekly 
2.3 Individual Project Status Reports Weekly 
2.3 Installation Guide Each Release 
2.3 System Administration Guide (SAG) Each Release 
2.3 Troubleshooting Guide Each Release 
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2.3 Sustainment Guide Each Release 

2.3 Implementation of Asset Management System and Periodic 
Reporting   As Required 

2.3 Fielding Procedures and Fielding Packets Release 
2.3 Shipping Invoices/Documents (consolidated) Monthly 
2.3 DA 5666-R, Gaining Command Fielding Evaluation (consolidation) Quarterly 
2.3 Training and Fielding Calendar Bi-Weekly 
2.3 Training Material (documentation/guides) Release 

2.3 Short- and Long-Term Plans for Fielding & Training Annual, Updates As 
Required 

2.3 MC4 NET- Student Evaluation Form (consolidated) Monthly 
2.3 Student Rosters (sign-in sheets) (consolidated) Monthly 

2.3.1.2 Transition-Out Plan 
180 Days prior to 
expiration of Task 
Order 

2.3.1.3 Program Management Plan 15 Days prior to end 
of Transition Period 

2.3.1.4 Monthly Status Reports  15th Day of each 
Month 

2.3.1.5 OPSEC Standing Operating Procedure (SOP)/Plan  90 Calendar day of 
award 

2.4 System Release Package (SRP) Each Release 
2.4 Engineering Change Proposal (ECP) System Change 
2.4 Advanced Change Study Notice (ACSN) As Required 
2.4 Technical Review Board (TRB) bi-weekly meeting agenda Bi-Weekly 
2.4  MC4 Web Site Updates As Required 
2.4 PEO EIS/PMO SharePoint Content Updates As Required 
2.4 Information Assurance Scans (Accountability of MC4 systems) As Required 
2.4 System, Operational or Network Documentation As Requested 
2.4 Accreditation Packages As Requested 
2.4 Network Topology Diagrams As Requested 
2.4 Certification and Accreditation Activities Documents As Requested 
2.6 Post Deployment System Support (PDSS) As Required 
2.6 Help Desk Bi-Weekly meeting agenda Bi-Weekly 
2.6 Problem Ticket Reporting As Required 
2.7 OCONUS PERSTAT Daily 

2.10 Transition-In Plan 5 days following the 
Kick-Off meeting 

 
 
5.0  Historical Contractor Manpower and MC4 Locations  
Tables 5.11-1 and 5.11-2 contain historically-based Contractor Manpower requirements for each PWS 
task and the current MC4 office location for that support.  Contractor Manpower amounts assume a 12-
month period of support (based on 1,920 work hours/year) for each task/subtask including phased-in 
task support as if it were staffed for a full 12 months. This information is provided for reference only and 
is subject to change based on mission and evolving operational needs.     
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Table 5.11-1 Historical Contractor Manpower by PWS Task 

PWS 
Section/Task # CLIN # 

Not 
Separately 

Priced 
Description 

Historical 
Contractor 
Manpower 

2.1 0001  
Advanced Development, System Integration, 
and Initial Testing 22 

2.2 0002  

Optional Task for Emerging Requirements -- 
Advanced Development, System Integration, 
and Initial Testing  

As shown 
in PWS 2.2 

2.3 0003  
Project/Contract Management, Training and 
Fielding Support  32 

2.3.1 0003A X Project/Contract Management  
2.3.2 0003B X Training and Fielding Support for MC4 

Software and New Equipment  

2.4 0004  
Production Engineering and Operational 
Testing  21 

2.4.1 0004A X Systems Engineering and Analysis Support   
2.4.2 0004B X Configuration Management Support    
2.4.3 0004C X Information Assurance, Network Operations 

and Security Support   
2.4.4 0004D X SharePoint and MC4 Website Support   

 
2.4.5 0004E X Operational Testing  

2.5 0005  

Optional Task for Emerging Requirements – 
Production Engineering, Operational Testing, 
and NET/NEF  

As shown 
in PWS 2.5 

2.5.1 0005A X Systems Analysis and Engineering Support   
2.5.2 0005B X Configuration Management Support    
2.5.3 0005C X Information Assurance, Network Operations 

and Security Support    
2.5.4 0005D X SharePoint and MC4 Website Support    
2.5.5 0005E X Operational Testing  

2.6 0006  

Post Deployment System Technical (PDST) 
Support and System Administrator (SA) 
Technical Support 

24 

2.61 0006A X PDST Support   
2.62 0006B X SA Technical Support    
2.7 0007  

Optional On-site Support for Contingency 
Operations 

As shown 
in PWS 2.7 

2.8 0008  
Optional Task for Emerging Requirements for 
PDST Support 

As shown 
in PWS 2.8 

 
MC4 has an established infrastructure that adjusts as mission needs change over time.  Lease and utility 
costs for these locations with the exception of the Local Contractor Site are paid by the government.   
The contractor shall support changes to the mission as directed by the government including relocation 
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of selected support functions.  If this occurs, the government shall assume the cost of relocating MC4 
office and mission-related equipment, but will not pay to relocate contractor staff.   
 
Table 5.11-2 contains current MC4 locations and historical Contractor Manpower by PWS task  
  

Table 5.11-2 Current MC4 Locations and  
Anticipated Contractor Manpower Distribution 
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 PWS 
Task  CLIN                     Total 

2.1 0001 5 17                 22 

2.2 0002 
(Optional) 

Up 
to 3  

Up to 
18                 

18 
21Max. 

2.3 0003 4   6 14 6 2         32 
2.4 0004 8 13                 21 

2.5 0005 
(Optional)   

Up to 
1314                 

143 
Max. 

2.6 0006   8 5 3 4   2 2     24 

2.7 0007 
(Optional)                 

Up to 
6 

Up to 
6 12 Max 

2.8 0008 
(Optional)   Up to 3            3 Max. 

Total 17 72 11 17 10 2 2 2 6 6 145 
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